Bidhannagar Municipal Corporation
Tender Document

BIDHANNAGAR MUNICIPAL CORPORATION

POURA BHAVAN, FD-415A, Sector-I1I,
Kolkata - 700 106.

NOTICE INVITING e-QUOTATION

NIQ No.102/PWD(BMC) Dated: 24/04/2025 (2" Call)

The Finance Officer on and for behalf of Bidhannagar Municipal Corporation invites e-bid Tender/bids from reliable
and resourceful Companies/Firms/Agencies having experience and acumen in similar nature of works as noted

below:

1. Name of Works:
Sl. No. 1: Engagement of Chartered Accountant Firm for GST related works of Bidhannagar Municipal

Corporation.

Sl. No. 2:  Preparation of Final Accounts of Bidhannagar Municipal Corporation.

2. Scope of works:

i) Scope of work and Terms of Conditions for work SI. No.1 (Engagement of Chartered Accountant Firm) —

A.

Scope of works for Goods & Service Tax —
— Reconciliation of GST credit Input Books of accounts with GSTR-2A

— Preparation data of GSTR-1, GSTR-3B & GSTR-9 and return filling on regular basis.
— Preparation data for GSTR-7 & Return Filling.
— Solving Departmental Queries.

Terms & Conditions —
— The agency to be engaged initially for 1 (one) year and may be extended upon satisfactory
performance later on.

— The Partner/Proprietor representing the firm should attend every working day compulsory and even
on holidays also, if required.

— The Chartered Accountant must have working experiences for Six to Ten Years in Municipal
Corporations (Urban Local bodies) for the above works mentioned under scope of work.

— The Chartered Accountant should have sufficient knowledge of Municipal Accounting.
— The Chartered Accountant should be acquainted with 15™ Finance Commission guidelines.
— The Partner/Proprietor must take full responsibility of the Job.

ii) Scope of work and Terms of Conditions for work Sl. No.2 (Preparation of Final Accounts) —

A.

Scope of works for Accounts—
— Preparation of Balance Sheet & Schedules

— Preparation of Receipts & Payments.

— Preparation of Income & expenditure with Schedules.

— Preparation of BRS (Bank Reconciliation Statements).

— Preparation of Fixed Assets & Depreciation Register.

— Preparation of Grant Matrix & Grant Appropriation Statements.

—  Preparation of data & uploading under 15 Finance Commission (City Finance Portal).
— Regular data entries of Receipts, Payments, Journals & Contra.
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B. Terms & Conditions —

— The agency to be engaged initially for 1 (one) year and may be extended upon satisfactory
performance later on.

— The Partner/Proprietor representing the firm should attend every working day compulsory and even
on holidays also, if required.

— The Chartered Accountant must have working experiences for Six to Ten Years in Municipal
Corporations (Urban Local bodies) for the above works mentioned under scope of work.

— The Chartered Accountant should have sufficient knowledge of Municipal Accounting.

— The Chartered Accountant should be acquainted with 15 Finance Commission guidelines.

— The Partner/Proprietor must take full responsibility of the Job.

Location of Work:
under Bidhannagar Municipal Corporation.

Estimated amount put to tender/bid:
Not Applicable

Eligibility to participate in the Tender / bid:
The Chartered Accountant must have working experiences for Six to Ten Years in Municipal Corporations (Urban
Local bodies) for the above works mentioned under scope of work.

Bidder must have GST, Professional Tax Clearance Certificates, PAN Card, valid Trade Licence etc. and other
necessary papers as applicable as per existing government rules.

Note:-
Similar nature of works completed successfully will be treated as credential.

Bid Evaluation:

Technical proposal will be evaluated first. Only bidders meeting the minimum eligibility criteria will be
considered for technical evaluation of their bids. Afterwards Financial Bid of the qualified bidders will be opened.
Financial Evaluation will be made on Lowest Rate Basis (L1).

Documents to be produced in support of Credential for Tender / bid:

a. Successful performance and completion certificate supplemented with work order issued by the
Government / Semi-Government /Government Undertaking or any other competent authority shall have to
be furnished in support of credibility in terms with eligibility criteria. Particulars of ownership/partnership
or Board of Directors pertaining to the Organization / Company / Firm.

b. The applicant shall have GST Registration, PAN Card, Professional Tax clearance Certificate, valid Trade
Licence etc. and all necessary papers as applicable as per government rules.

c. Corresponding address, fax & telephone nos. Contract mobile no. & Email no. of the Organization.
d. Balance Sheet/Income Tax return for last 2 (two) years (optional).

e. Affidavit & other statutory forms have to be submitted in prescribe format.

All documents in original to be produced in due course of time as & when asked by the Tender/bid Inviting
Authority.

Earnest Money:

For Sl. No.1 Rs.2,000/- (Rupees two thousand)only & For Sl. No.2 Rs.2,000/- (Rupees two thousand) only to be
deposited online through e-tender portal only by Net Banking / NEFT / RTGS as Initial Earnest Money (balance
earnest money, if any, @ 2% of the quoted amount to be paid later).

The EMD is interest free and will be refunded to the unsuccessful Bidders after signing of the Agreement with the
Selected Bidder.
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9.

10.

11.

12,

13.

14.

15.

16.

17.

Date and Time Schedule:

Sl. No. Particulars Date and Time

a) |Date pf gploadlng of N.I.Q. and Tender/bid Documents online 25/04/2025 after 18.00 Hrs.
(Publishing Date)

b) Documents download start date 25/04/2025 after 18.00 Hrs.
<) Bid submission start date (online) 25/04/2025 after 18.30 Hrs.
e) Bid Submission closing (online) 08/05/2025 up to 15.00 Hrs.
f) Bid opening date for Technical Proposals (online) 10/05/2025 after 15.30 Hrs.
g) Date of uploading list for Technically Qualified Tender/ bidders (online) Notified later.

Time of completion:
The time of completion of the work is 365 days from the date of issue of work order.

Site inspection & general information:
Intending Bidders are required to inspect the site of the Project with particular reference to location and
infrastructure facilities.

They are to make a careful study with regard to availability of materials and their sources and all relevant factors
as might affect their rates and prices.

Tender/bid documents:
A full set of Tender/bid documents consists of 2 Parts. These are;

I) Part I containing all documents in relation to the name of the firm applied for and credentials possessed
by them along with EMD and all relevant documents as depicted.

IT) Part Il containing following documents; Bid Schedule (.xIs sheet)

Validity of Bid:
A Bid submitted shall remain valid for a period of 180 calendar days from the date of publication of Bids. Any
extension of this validity period if required will be subject to concurrence of the Bidders.

Withdrawal of Bid:
A Bid once submitted shall not be withdrawn within the validity period. In case of withdrawal the agency may
not be allowed for participation in next tender.

Acceptance of Bid:

Finance Officer, Bidhannagar Municipal Corporation will accept the Bid. He does not bind himself to accept
otherwise the lowest Bid and reserves to himself the right to reject any or all of the Bids received without
assigning any reason thereof.

Intimation:
The successful Bidder will be notified in writing of the acceptance of his Bid. The Bidder then becomes the
“Agency” and he shall forthwith take steps to execute.

Formal Contract Agreement in appropriate Municipal Form with the Finance Officer, Bidhannagar Municipal
Corporation and fulfill all his obligations as required by the Contract.

Escalation of Cost:
There will be no escalation in cost for materials or labour and the contract price mentioned in the contract
stands valid till completion of the contract.
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18.

19.

20.

21.

22.

23.

24.

25.

26.

27.
28.

29.

30.

31.

32.

33.

Name & address of In-Charge of the Work:
Finance Officer, Bidhannagar Municipal Corporation.

Execution of Work:
The agency is liable to execute the whole work as per direction and instruction of the Finance Officer, who is the
in-Charge of the work.

Payment:
Payment will be made to the Agency by the appropriate Authority of Bidhannagar Municipal Corporation
periodically.

Influence:
Any attempt to exercise undue influence in the matter of acceptance of Bid is strictly prohibited and any Bidder
who resorts to this will render his Bid liable to rejection.

In case office faces sudden closure owing to reason beyond the scope and control of the TIA any of last
date/dates as schedule may be extended up-to/to next and following working day without issuing further and
separate notice the TIA feels it to be necessary and exigent.

Imposition of any duty/tax/rule etc. owing to change /application in legislations/enactment shall be considered
as a part of the contract and to be adhering to by the Bidder/Agency strictly.

Bid Acceptance Authority is the TIA, Bidhannagar Municipal Corporation in concurrence with the approval of
higher authorities.

In case of any dispute arising from any clauses of similar nature between bid documents and Municipal
tender/bid form, the decision of TIA, Bidhannagar Municipal Corporation, will be final and binding.

All usual deductions for taxes i.e. GST, PT, IT, and Labour welfare Cess etc.as per government rules are applicable
will be made from the bills from time to time.

No conditional/ incomplete Bid shall be entertained.

In the event of e-Filing intending bidder may download the tender/bid document from the website
www.wbtenders.gov.indirectly by the help of Digital Signature Certificate.

Technical Bid & Financial Bid both will be submitted concurrently duly digitally signed in the Website
www.wbtenders.gov.in. Tender/Bid document may be downloaded from website & submission of Technical Bid
/Financial Bid as per Tender/Bid Schedule.

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the site of works and
its Surroundings and obtain all information that may be necessary for preparing the Bid and entering into a
contract for the work as mentioned in the Notice inviting Quotation, the cost of visiting the site shall be at the
Bidder’'s own expense. Traffic management and execution shall be the responsibility of the Agency at
his/her/their risk and cost.

The intending Bidders shall clearly understand that whatever may be the outcome of the present invitation of
Bids, no cost of Bidding shall be reimbursable by the ULB. The TIA, Bidhannagar Municipal Corporation reserves
the right to accept or reject any or all the offered bid/bids without assigning any reason whatsoever and is not
liable for any cost that might have incurred by any Bidder at any stage of Bidding.

Prospective applicants are advised to note carefully the minimum qualification criteria as mentioned in
‘Instructions to Bidders’ before bidding.

During scrutiny, if it is come to the notice to tender/bid inviting authority that the credential or any other papers
found incorrect/manufactured/fabricated, that tender/bidder will not be allowed to participate in the tender/bid
and that application will be out rightly rejected without any prejudice.
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34. Before issuance of the work order, the tender/bid/bid inviting authority shall verify the credential & other
documents with the originals of the lowest bidder. All such documents shall have to be furnished by the lowest
bidder within 3 (three) days from the date of opening of financial bid at chamber of the undersigned of this
office. After verification, if it is found that such documents submitted by the lowest bidder is either manufacture
or false, in that case, L.O.A./work order will not be issued in favour of the bidder under any circumstances.

35. If any discrepancy arises between two similar clauses on different notifications, the clause as stated in later
notification will supersede former one in following sequence:
i) Municipal Form =WB Form no. 2911
i) NIQ
iii) Special terms & Condition
iv) Technical bid
v) Financial bid

36. Agency shall have to comply with the provisions of (a) the contract labour (Regulation Abolition) Act. 1970(b) .
Apprentice Act. 1961 and (c) minimum wages Act. 1948 of the notification thereof or any other laws relating
thereto and the rules made and order issued there under from time to time.

37. Where an individual person holds a digital certificate in his own name duly issued to him against the company or
the firm of which he happens to be a director or partner, such individual person shall, while uploading any
tender/bid for and on behalf of such company or firm, invariably upload a copy of registered power of attorney
showing clear authorization in his favour, by the rest of the directors of such company or the partners of such
firm, to upload such tender/bid. The power of attorney shall have to be registered in accordance with the
provisions of the Registration Act, 1908.

,('l’fw.‘» 9 Lp. Olp 2K

Finance Officer
Bidhannagar Municipal Corporation A

&
information to: - b&”’k 'v(

Chief Auditor, Bidhanhagar Municipal Corporation.

P.A. to Hon’ble Mayor, Bidhannagar Municipal Corporation.
P.A. to Commissioner, Bidhannagar Municipal Corporation.
Office Notice Board.
Official Website.
Publication to newspapers.

Co

LA oo

\

Finance Officer
Bidhannagar Municipal Corporation
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INSTRUCTION TO
TENDER/BIDER/BIDDERS/BIDDERS/BIDDERS
SECTION — A

1. General guidance for e-tender/biding
Instructions/ Guidelines for tender/bidder/bidders for electronic submission of the tender/bids/bids have been
annexed for assisting them to participate in e-tender/biding.

2. Registration of Tender/bidder
Any tender/bidder willing to take part in the process of e-tender/biding will have to be enrolled and registered
with the Government e-procurement system, through logging on to http://wbtender/bids/bids.gov.in. The
tender/bidder is to click on the link for e- tender/biding site as given on the web portal.

3. Digital Signature certificate (DSC)
Each tender/bidder is required to obtain a class-Il or Class-Ill Digital Signature Certificate (DSC) for submission
of tender/bids/bids, from the service provider of the National Information’s Centre (NIC) or any other bonafide
service provider on payment of requisite amount. Details are available at the Web Site stated in Clause 2 of
Guideline to Tender/bidder. DSC is given as a USB e-Token.

4. The agency can search and download NIB and Tender/bid Documents electronically from computer once he
logs on to the website using the Digital Signature Certificate. This is the only mode of collection of Tender/bid
Documents.

5. Submission of Tender/bids/bids.
General process of submission, Tender/bids/bids are to be submitted through online to the website in two
folders at a time for each work, one in Technical Proposal and the other is Financial Proposal before the
prescribed date and time using the Digital Signature Certificate (DSC) the documents are to be uploaded virus
scanned copy duly Digitally Signed. The documents will get encrypted (transformed into non readable formats).

A. Technical proposal
The Technical proposal should contain scanned copies of the following further two covers (folders).

A-1. Statutory Cover Containing
i. Prequalification Application (Sec-B, Form — )

ii. Scanned Copy of Demand Draft for EMD as prescribed in the NIQ, against each serial of work in favour of
The Bidhannagar Municipal Corporation, payable at Kolkata.

iii. Financial Statement (Section — B, Form — Il).
iv. Affidavits (Ref:- format for general affidavit shown in “Y” Part “B”.)

v. Printed Tender/bid/Quotation Form and NIQ with all addenda and corrigendum (download and upload
the same Digitally Signed, quoting rate will only encrypted in the Price Schedule under Financial Bid. In
case quoting any rate in Printed Tender/bid Form the tender/bid will be summarily rejected).

vi. Special Terms, condition and specification of works.
vii. Certificate of Bank Guarantee by any Nationalized Bank (if required).

viii. Bank Solvency Certificate.
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A-2. Non statutory Cover Containing (as applicable) :-

vi.

vii.

viii.

Professional Tax (PT) deposit receipt challan (up to date), PAN Card, IT, IT Return for the Current
Assessment year, GST Registration Certificate (up to date).

i. Registration Certificate under Company Act. (If any).

iii. Registered Deed of partnership Firm/ Article of Association and Memorandum

Power of Attorney (For Partnership Firm/ Private Limited Company, if any)

Tax Audit Report along with Balance Sheet and Profit and Loss A/c for the Last five years (year just
preceding the current Financial Year will be considered as year — 1)

Clearance Certificate for the Current Year issued by the Assistant Register of Co-Op(S) (ARCS) bye laws are
to be submitted by the Registered labour Co-Op(S) Agencies’ Co.-Opt.(S)

List of machineries possessed by own/arranged through lease deed along with authenticated documents
of lease / sub-lease / hire basis etc.

List of laboratory Instrument.
List of technical staff along with structure and organization (Section—-B, Form—lll).

Credential: Scanned copy of Original Credential Certificate as stated in NIQ.

Note: -
1) Failure of submission of any of the above mentioned documents will render the quotation liable to reject.

2) The ‘L1’ bidder shall submit the hardcopy of the documents to the tender/bid inviting authority with his

acceptance letter of the LOI. Failure to submit the hardcopy with the acceptance letter within the time
period prescribed or the purpose, may be construed as an attempt to disturb the tender/biding process
and dealt with accordingly legally including blacklisting of the bidder.

B. Tender/bid/Bid Evaluation

Vi.

vii.

Opening and evaluation of tender/bid: - If any tender/bidder is exempted from payment of EMD, copy
of relevant Government order needs to be furnished (applicable in case of Registered Labour Co-
Operative Society).

ii. Opening of Technical proposal: - Technical proposals will be opened by the Bid Inviting Authority

electronically from the website using his/ her Digital Signature Certificate.

Cover (folder) of statutory documents should be opened first and if found in order, cover (Folder) for
non-statutory documents will be opened. If there is any deficiency in the statutory documents the
tender/bid will summarily be rejected.

Decrypted (transformed in to readable formats) documents of the non-statutory cover will be
downloaded and handed over to the Tender/bid Evolution Committee. Scrutiny of technical proposal
and recommendation thereafter and processing of comparative statement for acceptance etc. will be
made by the Finance Officer, Bidhannagar Municipal Corporation.

Uploading of summary list of technically qualified tender/bider.

Pursuant to scrutiny and decision of the screening committee the summary list of eligible tender/bidder
and for which their proposal will be considered and uploaded in the web portals.

While evaluation, the committee may summon the tender/ bidders and seek clarification / information
or additional documents or original hard copy of any of the documents already submitted and if these
are not produced within the stipulated time frame, their proposals will be liable for rejection.
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C. Financial proposal
To be uploaded digitally signed by the Bidder.

6. Financial capacity of a tender/bidder will be judged on the basis of working capital and available bid capacity
as mentioned in the N.I.Q. to be derived from the information furnished in FORM-I and Il (Section-B) i.e.,
Application (for Pre- qualification) and Financial Statement. If an applicant feels that his/their Working Capital
beyond own resource may be insufficient, he/they may include with the application a letter of guarantee
issued by a first class Bank to supplement the applicant. This letter of guarantee should be addressed to the
Tender/bid Inviting/ Accepting Authority and should guarantee duly specifying the name of the project that in
case of contract is awarded to the Tender/bidder, the Tender/bidder will be provided with a revolving line of
credit. Such revolving line of credit should be maintained until the works are taken over by the Authority.

The audited Balance sheet for the last five years, net worth bid capacity etc. are to be submitted which must
demonstrate the soundness of Tender/bidder’s financial position, showing long term profitability including an
estimated financial projection of the next two years.

7. Penalty for suppression / distortion of facts
Submission of false document by tender/bidder is strictly prohibited and in case of such act by the
tender/bidder the same may be referred to the appropriate authority for prosecution as per relevant IT Act
with forfeiture of earnest money forthwith.

8. Rejection of Bid
The tender/bid accepting authority) reserves the right to accept or reject any Bid and to cancel the Bidding
processes and reject all Bids at any time prior to the award of Contract without thereby incurring any liability to
the affected Tender/bidder or Tender/ bidders or any obligation to inform the affected Tender/ bidder or
Tender/bidders of the ground for tender/bid accepting authority action.

The Tender/bidder who's Bid has been accepted will be notified by the Tender/bid
Inviting and Accepting Authority through acceptance letter/ Letter of Acceptance

The Letter of Acceptance will constitute the formation of the Contract.

The Agreement in Printed Tender/bid Form will incorporate all necessary documents e.g. N.1.Q., all addenda-
corrigendum, special terms and condition (Section —C), different filled-up forms (Section —B), Price Schedule
and the same will be executed between the Tender/bid Accepting Authority and the successful Tender/bidder.

Finance Officer
Bidhannagar Municipal Corporation
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SECTION-B
FORM —I
PRE-QUALIFICATION APPLICATION

To
The Finance Officer,
Bidhannagar Municipal Corporation

Ref: - Tender/bid

For

(Name of work)

N.I. Q. No.:

Dear Sir,

Having examined the Statutory, Non statutory and NIQ documents, | /we hereby submit all the
necessary information and relevant documents for evaluation. The application is made by me / we on
behalf of in the capacity
duly authorized to submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group
of firms for Application and for completion of the contract documents is attached herewith.
We are interested in bidding for the work(s) given in Enclosure to this letter. We understand that:

(a) Tender/bid Inviting and Accepting Authority/ in-Charge can amend the scope and value of the
contract bid under this project.

(b) Tender/bid Inviting and Accepting Authority/ in-Charge reserves the right to reject any
application without assigning any reason.

Enclose: - e-Filling:-

1. Statutory Documents
2. Non Statutory Documents

Date: - Signature of applicant including title

and capacity in which application is made.
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AFFIDAVIT“Y”

Declarationofthe Bidder

(Affidavit to be affirmed on a Non Judicial Stamp Paper of Appropriate Value and Duly Notarized)

1. That, | am the . Of e have duly
authorized by and competent to affirm this affidavit on behalf of the said Bidder.

2. That, | have inspected the site of work covered under NIB (NIB No.) circulated through Office
memo bearing No. dated -------------mmmmee- and have made myself fully
acquainted with the site conditions existing level/proposed level and local conditions in and
around the site of work. | have also carefully and meticulously gone through the Bid documents.
Bid of the above named Bidder is offered and submitted upon due consideration of all factors and
if the same is accepted, | on and for behalf of the aforesaid Bidder, being lawfully and duly
authorized, promise to abide by all the covenants, conditions and stipulations of the Contractual
documents and to carry out, complete the works to the satisfaction of the Bid accepting Authority
of the Work and abide by all instructions as may given by the in-Charge of the work time to time. |
also hereby undertake to abide by the provisions of Law including the provisions of Contract
Labour (Regulation & Abolition) Act, Apprentice Act 1961, West Bengal Sales Tax Act, GST Act,
Income Tax Act as would be applicable to the Agency upon entering into formal Contract /
agreement with the Bid Inviting/Accepting authority.

3. That | declare that, no relevant information as required to be furnished by the Bidder has been
suppressed in the Bid documents.

4. That the statement above made by me is true to my knowledge. Deponent

Solemnly affirmed by the said

(1st class Judicial Magistrate / Notary Public)
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SECTION - B
FORM- Il
STRUCTURE AND ORGANISATION

A.1 Name of Applicant:

A.2 Office Address :

Telephone No. and Cell Phone No. :

Fax No.: E
mail id :

A.3 Attach an organization chart showing the structure of the company with names of Key
personnel and technical staff with Bio-data. :

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,

Signature of applicant including title

and capacity in which application is made.
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FORM-IV
C. DEPLOYMENT OF MACHINERIES (in favour of owner/lessee): -

(Original document of own possession arranged through lease deed to be annexed)

(If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of release of machineries.)

Name of Make | Type | Capacity Motor/ Machine | Possession Status | Date of release
Machine/ Engine No. If Engaged
Instrument No.

Idle Engaged

For each item of equipment the application should attach copies of
(i) Document showing proof of full payment, (ii) Receipt of Delivery, (iii) Road
Challan from Factory to delivery spot, is to be furnished.

Signature of applicant including title

and capacity in which application is made.

Signature Not Verified

Digitally signed by“ IYAM DEY
Date: 2025.04.25 16:57; IEI’ p
Location: West Bengarfvg 12 | P2 ge




Bidhannagar Municipal Corporation

ITEM RATE TENDER AND CONTRACT FOR WORKS

CONDITIONS OF CONTRACT

Earnestmoney & Calcu-
lated at 2 the estimated
amount put to tender al

Clause 1 - Ever person submitting a tender at the time of such submission deposit
eamest mone\ calculated at 2 of the estimated amount put to tender by a bank draft

draws on a local public sector rank in favour of Bidhannagar Municipal time of submission of ten-
Corporation. 8 of the tender amount will be deducted from the 1 st running bill as der Security deposit will
security deposit. Total Security deposit thus need 10 (2 eamest money + 8 security be 10 inclusive of car-
deposit deducted from nest money

1st RA Bill).

Compersation for delay
Clause 2 --'- The time allowed for carrying out the work as entered in the tender

shall be strictly observed by the contractor and shall be reckoned from the date on which

the order to commence work is given to the contractor. The work shall throughout the

stipulated period of the contract be proceeded with all due deligence (time being deemed

to be the essence of the contract, on the part of the contractor) and the contractor shall

pay as compensation an amount equal to one per cent or such smaller amount as the
Authority (whose decision in writing shall be final) may decide, on the amount of the

tendered amount of the whole work shown by the tender for every day that the work
remains uncommenced. or unfinished of the tendered amount after the proper dates. The
contractor shall commence execution of such part of the work as may be notified to him
within ......days from the date of order for commencement of work and diligently continue
such work and further to ensure good progress during the execution of the work he shall
be bound in all cases in which the time allowed for any work exceeds one month, to
complete one-fourth of the whole of the work before one-fourth of the whole time
allowed under the contract has elapsed one-half of the work, before one-half of such time
has elapsed. In the event of the contractor failing to comply with any of the condition
herein he shall be liable to pay as compensation an amount equal to one percent or such
smaller amount as the (whose decision in writing shall be final may decide on the said
tendered amount of the whole work for every day that the due quantity of work remains
incomplete PROVIDED ALWAYS that the entire amount of compensation to be paid
under the provisions of this clause shall not exceed ten percent amount of. the tendered
amount of the work as shown in the tender.

Clause 3 - In any case in which under any clause or clauses of this contract the
contractor shall have rendered himself liable to pay compensation amounting to the whole



Action when whole of
security . deposit is
forfeited.

Contractor remains liable
to pay compensation, if
action not taken under
Clause 3.

Power to take possession
of or require removal of or
sell contractor's plant.

[ 4]

of his security deposit (whether paid in one sum or deducted by instalments) the Executive
Engineer on behalf of the .Bidhannagar Municipal Corporation shall have power to adopt
any of the following courses as he may deem best suited the interest of Bidhannagar
Municipal Corporation.

a)  To rescind the contract (of which rescission notice in writing to the contractor
under the hand of the Executive Engineer shall be conclusive evidence) and in
which case the security deposit of the contractor shall stand forfeited and be
absolutely at the disposal of Authority.

b)  To employ labour paid by the Departments and to supply materials to carry out
the work or any part of the work, debiting the contractor with the cost of the
labour and the price of the materials (of the amount of which cost and price
certificate of the Executive Engineer shall be final and conclusive against the
contractor) and crediting him with the value of the work done, in all respects
in the same manner and at the same rates as if it had been carried out by the
contractor under the terms of his contract the certificate of the Executive
Engineer as to the value of the work done shall be final and conclusive against
the contractor.

d)  To measure up the work of the contractor, and to take such part thereof as
shall be unexecuted out of his hands and, to give it to another contractor to
complete, in which case any expenses which may be incurred in excess of the
sum which would have been paid to the original contractor if the whole work
had been executed by him (the amount of which excess the certificate in
writing of the Executive Engineer shall be final and conclusive) shall be borne
and paid by the original contractor and may be deducted from any money due
to him by Authority under the contract or otherwise or from his security deposit
or the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer
the contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any engagement
or made any advances on account of, or with a view to the execution of the work or
the performance of the contract. And in case the contract shall be rescinded under the
provision, aforesaid the contractor shall not be entitled to recover or be paid any sum for
any work theretofore actually performed under this contract, unless and until the Assistant
Engineer/Executive Engineer Office will have certified in writing the performance of such
and the value payable in respect thereof, and he shall only be entitled to be paid the value
so certified.

Clause 4 - In any case in which any of the powers, conferred upon the Executive
Engineer by clause 3 hereof, shall have become exercisable and the same shall not be
exercised the non-exercise thereof shall not constitute a waiver of any of the conditions
hereof and such powers shall notwithstanding be exercisable in the event of any future
case of default by the contractor for which by ;v clause or clauses hereof he 1s
declared liable to pay compensation amounting to the whole of his security deposit and
the liability of the contractor for past and future compensation shall remain uneffected. In
the event of the Executive Engineer putting in force either of powers (a) or (c¢) vested
in him under the preceding clause he may, if he so desire, take possession of all or any
tools, plants. materials and stores in or upon the works or the site thereof or belonging
to the contractor, or procured by him and intended to be used for the execution of the
work or any part thereof paying or allowing for the same in account at the contract rates,
or in case of these not being applicable at current market rates to be certified by the
Executive Engineer may remove whose Certificate thereof shall be final, otherwise the
Executive Engineer may by notice in writing to the contractor or his clerk of the works,
foreman or other authorised agent require him to remove such tools, plant, materials or
stores from the premises (within a time to be specified in such notice); and in the event
of the contractor failing to comply with any such requisition, the Executive Engineer may
remove them at the contractor's expense or sell them by auctions or private sale on
account of the contractor and at his risk in all respects, and the certificate of the
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Executive Engineer as to the expense of any such removal and the amount of the
proceeds and expense of any such sale shall be final and conclusive against the contractor.

Clause 5 - If the contractor shall desire an extension of the time for completion
of the works on the grounds of his having been unavoidable hindred in its execution, the
contractor shall give an immediate report of such hindrance to the Executive Engineer in
writing and if he shall desire an extension of time for completion of the work on the
ground thereof he shall apply in writing to the Executive Engineer within 7 days of the
date of cessation of such hindrance on account of which he desires such extension as
aforesaid and the Executive Officer shall, if in his opinion (which shall be final) reasonable
grounds be shown therefor authorise such extension of time, if any, as may, in his opinion,
be necessary or proper.

Clause 6 - On completion of the work, the contractor shall be furnished with a
certificate by the Executive Engineer! Assistant Engineer (hereinafter called the Engineer-
in-charge) of such completion but no such certificate shall be given, nor shall the work
be considered to be complete until the contractor shall have removed from the premises
on which the work shall be executed all scaffolding, surplus materials and rubbish, and
cleaned of the dirt from all wood-work, doors, windows, wall, floors or other parts of any
building. In upon or about which the work is to be executed, or of which he may have
had possession for the purpose of the execution thereof nor until the work shall have been
measured b\ the Engineer-in-charge whose measurements shall be binding and conclusive
against the contractor. If the contractor shall fail to comply with the requirements of this
clause as to removal of scaffolding, surplus materials and rubbish and cleaning off dirt on
or before the date fixed for the completion of the work the Engineer-in-charge may at
the expense of the contractor remove such scaffolding, surplus materials and rubbish and
disp.ose of the same as he thinks fit and clean off such dirt as aforesaid and the
contractor shall forthwith pay amount of all expenses incurred, and shall have no claim
in respect of any such scaffolding or surplus materials as aforesaid except for any sum
actually realised by the sale thereof.

Clause 7 - No payments shall be made for works estimated to cost less than
rupees one thousand, till after the whole of the works shall have been-completed and a
certificate of completion given. But in the case of works estimated to cost more than
rupees one thousand, the contractor shall on submitting the bill therefor be entitled to
receive a monthly payment proportionate to the part thereof then approved and passed by
the Engineer-in-charge. whose certificate, of such approval and passing of the sum so
payable shall be final and conclusive a ranks the contractor. But all such intermediate
payments shall be regarded as payments by way of advance against the final payment
only and not as payments for work actually done and completed, and shall not preclude the
requiring of bad, unsound and imperfect or unskilful work to be removed and taken away
and reconstructed, or re-erected, or be considered as an admission of the due performance
of the contract, or any pari thereof in any respect, or the accounting of any claim, not shall
it conclude, determine or affect in any way the power of the Engineer-
in-charge under these conditions or any of them as to the final settlement and adjustment
of the accounts or otherwise or in any other way vary or affect the contract. The final
bill shall be submitted by the contractor within one month of the date fixed for completion
of the work, otherwise the Engineer-in-charges certificate of the measurement and of the
total amount payable for the work accordingly shall be final and binding on all parties.

Clause 8 - A bill shall be submitted by the contractor each month on or before the
date fixed by the Engineer-in-charge for all work executed in the previous month, and
Engineer in-charge shall take or cause to be taken the requisite measurement for the
purpose of having the same verified, and the claim as far as admissible adjusted if possible,
before the expiry of ten days from the presentation of the bill. If the contractor docs not
submit the bill within the time fixed as aforesaid the Engineer-in-charge may depute a sub-
ordinate to measure up the said work in the presence of the contractor,
whose counter signature the measurement list will be sufficient warrant; and the Engineer-
in-charge may prepare a bill from such list which shall be binding on the contractor in
all respects.

Extension of time.

Final Certificate.

Payment on intermediate
certificate to be regarded
as advances.

Submitted monthly.
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Bills to be on printed Clause 9 - The contractor shall submit all bills on the printed forms to be had on
forms, application at the office of the Engineer-in-charge and the charges in the bills shall always
be entered at the rates specified in the tender or in the case of any extra work ordered
in pursuance of these conditions, and not mentioned or provided for in the tender at the
rates hereinafter provided for such work.

Clause 94 -(1) Payments due to the contractor may, if so desired by him. be
Payments of contractor's made to his Bank instead of direct to him. Provided that the

bills to Banks. contract furnishes to the Engineer-in-charge.

(1) an authorisation in the form of a legally valid document. e.g.
irrevocable power-of attorney
conferring authority on the
Bank to receive payment; and

(i1) his own acceptance of the account made out as being due

him by Authority or his signature on the bill or other claim
m
preferred against Authority before settlement by the Engineer
in-charge of the account or claim by payment to the Bank.
While the receipt given by such Bank shall constitute a full and sufficient discharge
for the payment, the contractor should wherever possible, present his bills duly receipte
and discharged through his Bankers.
(2) In the case of bills, which the contractor presents for payment direct and which

are not endorsed in favour of the Bank, while efforts will be made to secure payment

to the financing Bank, payments made to the contractor should be accepted as full

acquittance so far as Bidhannagar Municipal Corporation is concerned. As part of the

arrangement, fmancing Bank should give Municipal Corporation a letter to this effect.

Note 1.- The procedure will not affect the usual rights of Authority to deduct from
contractor's bills (whether endorsed in favour of a Bank or not) any sum
due to Municipal Corporation on account of penalties, over-payments, etc. on
this or any other contract with he Board of Councilors.

Stores supplied Note 2.- Nothing herein contained shall operate to create in favour of the Bank
Bidhannagar Municipal- any; rights or equities vis-a-vis municipal authority.
ity

Clause 10 - If the specification or estimate of the work provides for the use of
an; special description of materials to be supplied from the Engineer-in-charge's store, or
if it is required that the contractor shall use certain stores to be provided by the Engineer
in-charge (such materials and stores, and the prices to be charged therefor as hereinafter
mentioned being so far as practicable for the convenience of the contractor, but not so
as in any way to control the meaning or effect of this contract specified in the schedule
or memorandum hereto annexed), the contractor shall be supplied with such materials ane
stores as required from time to time to be used by him for the purposes of the contract
only and the value of the full quantity of materials and stores so supplied at the rates
specified in the said schedule or memorandum may be set off or deducted from any sums
then due or thereafter to become due to the contractor under the contract, or otherwise
or against or from the security deposit, or the preceeds of sale thereof; if the same is
held in Bidhannagar Municipal Corporation securities, the same or a sufficient portion thereof
being
in this case sold for the purpose. All materials supplied to the contractor shall remain the
absolute property of Bidhannagar Municipal Corporation, and shall not on any account be
removed from the site-of the work, and shall at all times be open to inspection by the
Engineer-
in-charge. Any such materials unused and in perfectly good condition at the time of the

‘ completion or determination of the contract shall be returned to the Engineer-in-charge's

Works to be executed in . . . .
accordance with store, if by a notice to return any .such materials unless with such consent, and shall have
specifications drawings, no claim for compensation on account of any such materials so supplied to him as
orders etc. aforesaid being unused by him, or for any wastage in or damage to any such materials.

Clause 11 - The contractor shall execute the whole and every part of the work
in the most substantial and workmanlike manner and both as regards materials and otherwise
in every respect in strict accordance with he specifications. The contractor shall-also
conform exactly, fully and faithfully to the designs, drawings, and instructions in writing
relating to the work signed by the Engineer-in-charge and lodged in his office and to
which the contractor shall be entitled to have access at such office" or on the site of
the work for the purpose of inspection during office hours, and the contractor shall, if he
so requires, be entitled at his own expense to make or cause to be made copies of the
specifications, and of all such designs drawings and instructions as aforesaid.
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Clause 12 - The Engineer-in-Charge shall have power to make any alterations in,
omrmssions from, additions to or substitutions for, the original specifications, drawings
design and instructions that may appear to him to be necessary or advisible during the
progress of the work and the contractor shall be bound to carry out the work in accordance
with any instructions which may be given to him in writing signed by the Engineer-in-
Charge and such alternations omissions, additions or substitutions, shall not invalidate the
contract but shall be deemed to have formed as work included in the original tender and
any altered, additional or substituted work which the contractor may be directed to do in
the manner above specific as part of the work shall be carried out by the contractor on
the same conditions in all respects on which he agreed to do the main work and at the
same rates if any may be specified in the tender for the main work. The time for the
completion of the work shail be extended in the proportion that the altered, additional or
substituted work bear to the original contract work and the certificate of the Engineer-in-
Charge shall be conclusive as to such' proportion. And if the altered additional or substituted
work includes any class of work; for which no rate is specified in this contract then such
class of work shall be carried out of the rates entered in the schedule of rates of the
district, which was in force at the time of the acceptance of the contract minus/plus the
percentage which the total tendered amount bears to the estimated cost of entire work
put to tender, and if the altered, additional or substituted work is not entered in the said
schedule of rates payment thereof shall be made by the Engineer-in-Charge by determining
the rates on analysis work out from (a) the basis rates of materials and labour provided
in the current schedule of rates or (b) the current market rates of materials and labour
when even basic rates for the work are not available in the schedule. In case when such
rates are determined on analysis by the Engineer-in-Charge under (a) above, the stipulated
percentage above or below schedule of rates as provided in the contract shall also apply
and in case of rates worked out on analysis under (b) above payment shall be made at
the rates so determined without application of the said stipulated percentage. In the event
of any dispute regarding rates determined on analysis for an altered, additional or substituted
work under this clause, the decision of Board of Councilors shall be final and binding.

Clause 124 - In the case of any altered, additional substituted work, which the
contractor is required, under the preceding clause 12, to do at the rates specified in the
tender for the main work or on the basis of the rates in the schedule of rates of the

district and which involves the employment of additional materials (notwithstanding anything

to the contrary in the preceding clause) the contractor may within seven days from the
receipt of the order claim revision of the rates in respect of such additional materials and the
Engineer-in-Charge may revise such rates having regard to the increase in the market price
of such materials. In the event of a dispute the decision of the Superintending Engineer of
the Circle shall be final and binding and this contract shall be constituted as

if the said revised rates for the said additional materials- had been incorporated in this
contract as being applicable to such work.

Clause 13 - It at any time after the commencement of the work of the Governor
shall for any reason whatsoever not require the whole thereof as specified in the tender
to be carried out, the Engineer-in-charge shall give notice in writing of the fact to the
contractor who shall have no claim to any payment or compensation whatsoever on
account of any profit or advantage which he might have derived from the execution of
the work in full, but which he did not derive in consequence of the full amount of the
work not having been carried out; neither shall have any claim for compensation by
reason of any alternations having been made in the original specification drawings, designs and
instructions which shall involve any curtailment of the work as originally contemplated.

Clause 14 - If it shall appear to the Engineer-in-charge or his subordinate in charge
of the work, that any work has been executed with unsound, imperfect, or unskilful
workmanship, or with materials ofany inferior description, or that any materials or articles
provided by him for the execution of the work are unsound, or of a quality inferior to that
constructed for, or otherwise not in accordance with he contract the contractor shall on
demand in writing from the Engineer-in-charge specifying the work, materials or articles
complained of notwithstanding that the same may have been inadvertently passed, certified
and paid for. forthwith rectify, or remove and re-construct the work so specified in whole
or in part, as the case may require, or as the case may be, remove the materials of
articles so specified and provide other proper and suitable materials or articles at his own
proper charge and cost and in the event of his failling to do so within a period to be
specified by the Engineer-in-charge in his demand aforesaid, than the contractor shall be

Alterations in specifica-
tions and designs.

Do not invalidated
contracts.

Extension of time in
consequence of
alternation.

Rates for works no in
estimated schedule.

No compensation for
alternation in, or
restriction of work to be
carried out.

Action and compensation
payable in case of bad
work.
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Works to be open to liable to pay compensation at the rate of one per cent, on the amount of the estimate

inspection. for every day not exceeding ten days, while, his failure to do so shall continue and in the
case of any such failure the Engineer-in-charge may rectify or remove, and re-execute
the work or remove and replace with others, the materials or articles complained of as
the case may be at the risk and expense in all respect of the contractor.

Clause 15 - All work under or in course of execution or executed in persuance
of the contract shall at all times be open to the inspection and supervision of the Engineer-
in-charge and his subordinates and the contractor shall at all times during the usual
working hours, and at all other times at which reasonable notice of the intention of the
Engineer-in-charge or his subordinate to visit the works shall have been given to the
contractor, either himself be present to receive order and instructions, or have a responsible
agent duly accredited in writing present for that purpose Orders given to the contractors
agent shall be considered to have the same force as if they had been given to the
contractor himself. "

Contractor or respon- Clause 16 - The contractor shall give not less than five day's notice in written to the

sible agent to be present. Engineer-in-charge or his subordinate in charge of the work before covering up or
otherwise placing beyond the reach of measurement any work in order that the same may
be measured, and correct dimensions thereof be taken before the same is so covered up
or placed beyond the reach of measurement and shall not cover up or place beyond the
reach of measurement any work without the consent in writing of the Engineer-in-charge
or his subordinate in-charge of the work; and if any work shall be covered up or placed
beyond the reach of measurement without such notice having been or given or consent
obtained, the same shall be uncovered at the contractor's expense, or in default thereof
no payment or allowance shall be made for such work or the materials with which the
same was executed.

Contractor liable for Clause 17 - 1. If the contractor or his workmen or servants shall break, deface
fiamagfe Ctl,onefan‘g injure or destroy any part of a buildings, in which they may be working or any building,
mmperiection 1or . . . .
mfmhs after certificate. road curbs, fence, enclosure, water pipes, cables, drains, electric or telephone post or wire,

trees, grass or grassland or cultivated ground contiguous to the premises on which work
or any part of it is being executed or if any damage shall happen to the work which in
progress, from any cause whatever or any imprefection become apparent in it within three
months (six months in the case of road work) after a certificate final or otherwise of its
completion shall have been given by the Engineer-in-charge as aforesaid the contractor
shall made the same good at his own expense, or in defaults, the Engineer-in-charge may
cause the same to be made good by other workmen and deduct the expense (of which

the certificate of the Engineer-in-Charge shall be final) from any sums that may be then,
or at any time thereafter become due to contractor, or from his security deposit or the
proceeds of the sale thereof a sufficient portion thereof.

2. "The security deposit of the contractor made in the manner provided in clause 1
thereof, shall be refundable on the expiry of 3 months (6 months in the case of a road work)
after the issue of the certificates, final or otherwise of the completion of the work, subject
to the condition that no such refund of security deposit shall be allowed till the
final bill has been prepared and passed. Provided however, that in the case of a road
work if in the opinion of the Engineer-in-Charge, half of the security deposit is sufficient
to meet all the liabilities of the contractor under this contract, half of the security deposit
may be refunded after 3 months of the issue of the said certificate of completion.
Provided further that in the case of any work (whether road, building, bridge, electrical,
sanitary and plumbing etc.) whether the Engineer-in-Charge is satisfied that the contractor
after completion of the major portion of the contract in unable to execute remaining part
of the work, for reasons beyond his control, the Executive Engineer in his discretion may
make a proportion refund of the security deposit to the contractor."

Contractor to supply 3. The contractor shall be responsible for rectifying defects in asphaltic work noticed
plant, ladders, scaffolding within a year from the date of completion of the work and the portion of the security
ete. deposit relating to asphaltic work shall be refunded after the expiry of this period.

Clause 18 - The contractor shall supply at the own cost materials (except such .
special materials if any, as may in accordance with the contract be supplied from the
Engineer-in-charge's stores), plant, tools, appliances, implements, ladders, cardage. tackle
Scaffolding and temporary works requisite proper for the proper execution of the work,
whether original altered or substituted, and whether included specification or other documents
forming part of the contract or referred to in these conditions or not. or which may be
necessary for the purpose of satisfying or complying with the requirements of the
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Engineer-in-charge as to any matter as to which under these conditions he is entitled to
be satisfied, or which he is entitled to require together with carriage therefore to and from
the work. The contractor shall also supply without charge the requisite number of persons
with the means and materials necessary for the purpose of setting out, works and counting.,
weighing and assisting in the measurement or examination at any time and from time to
time of the work or materials. Failing his so doing the same may be provided by the
Engineer-in-charge at the expense of the contractor and the expenses may be deducted
from any money due to the contractor under the contract, or from his security deposit or
the proceeds of sale thereof, or of a sufficient portion thereof. The contractor shall also
provide all necessary fencing and lights required to protect' the public from accident, and
shall be bound to bear the expenses of defence of every suit, action or other proceedings
at law that may be brought by any persons for injury sustained owing to neglect of the
above precautions and to pay any damages and cost which may be awarded in any such
suit, action or proceedings to any such person or which may with the consent of the
contractor be paid to compromise any claim by any such person.

Clause 18(A)- The contractor shall be responsible for and shall take proper care
and caution in respect of all rollers, machinery, tools and implements as may be made
over by the Authority to the contractor of use in the execution of the works under this
contract and shall be liable for any loss of and damager caused to the said rollers
machinery tools and implements by and reason whatsoever during the period the same are
in the possession of the contractor and shall on demand pay to the Authority such amount
as may be fixed by the Authority for 'such loss and damages, the decision of the Authority
in that respect being final. Should the contractor fail or neglect to pay such amount on
demand the Authority shall have the right and be entitled, in addition to the other rights
and remedies available to it, deduct such amount from the amount of security deposited
by the contractor and/or any amount remaining payable to the contractor under this
contract for any work done by contractor.

Clause -18(B)- In every case in which by virtue of the provisions of Section 12.
Sub-section (1) of the Workmen's Compensation Act, 1923, Authority is obliged to pay
compensation to a workmen employed by the contractor, in execution of the works.
Authority will recover from the contractor the amount of the compensation so paid, and
without prejudice to the rights of Bidhannagar Municipal Corporation under Section 12, Sub-
section (2)
of the said Act. Authority shall be at liberty to recover such amount or any part thereof
by deducting it from the security deposit or from any sum due by the Government to the
contractor whether under this contract or otherwise.

Authority shall not be bound to contest any claim made against it under Section 12,
Sub section (1) bf the said Act, expect on the written request of the contractor and upon
his given to Bidhannagar Municipal Corporation full security for all costs for which
Authority might become liable in consequence of contesting such claim.

Clause 19- No female labour shall be employed Within the limits of a cantonment.

Clause 194- No labourer below the age of twelve years shall be employed on the
work.

Clause 19B- The contractor should pay his labourers wages not less in amount than
what is considered reasonable for the locality by the superintending Engineer.

Clause 20- No work shall be done on Sundays without the sanction in writing of
the Engineer-in-charge.

And is liable for damages
arising from non-provision
oflight, fencing etc. . '

Labour

Work on Sundays
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Clause 21 - The contract shall not be assigned or sublet without specific orders
from Bidhannagar Municipal Corporation in respect of a specified sub-contractor. And if the
contractor shall assign or sublet his contract, or attempt so to do, or become insolvent or
commence
any insolvency proceedings or make any composition with his creditors, or attempt so to

do, or if any bribe, gratuity gift, loan, perquisite, reward or advantage, pecuniary or
otherwise, shall either directly or indirectly be given, promised, or offered by the contractor,
or any of his servants or agents to any public officer or person in the employ of Authority
in any way relating to his office or employment, or if any such office or person shall
become in any way directly or indirectly interested in the contract, the Executive Engineer
may thereupon by notice in writing rescinded the contract, and the security deposit of the
contractor shall thereupon stand forfeited and be absolutely in the disposal of Authority

and the same consequences shall ensure as if the contract had been rescinded under

clause 3 hereof, and in addition the contractor shall not be entitled to recover or be paid '

for any work thereto for actually performed under the contract.

Clause 22 - All sums payable by way of compensation under any of these conditions
shall be considered as reasonable compensation to be applied to the use of Bidhannagar
Municipal Corporation without reference to the actual loss or damage sustained and whether
to not
any damage shall have sustained.

Clause 23 - In the case of a tender by partners any change in the constitution of the
firm shall be forthwith notified by the contractor to the Engineer-in-charge for his
information.

Clause 24 - All works to be executed under the contract shall be executed under
the direction and subject to the approval in all respects of the Executive Engineer for the
time being who shall be entitled to direct at what point or points and in what manner they
are to. be commenced and from time to time carried on.

Clause 25 - When the estimate on which the tender is made includes lump sums
respect of parts of the work, the contractor shall be entitled to payment in respect of the
items of works involved or the part of the work in question at the same rates as the
payable under this contract for such items, or if the part of the work in question is not,
in the opinion of the Engineer-in-charge capable of measurement the Engineer-in-charge
may at his discretion pay the lump sum amount entered in the estimate and the certificate
in writing of the Engineer-in-charge shall be final and conclusive against the contractor
with regard to any sum or sums payable to him under the provisions of this clause.

Clause 26 - In the case of any class of work for which there is no such specification
as is mentioned in Rule 1, such work shall be carried out in accordance with the district
specification and in the event of there being no district specification, then in such case
the work shall be carried out in all respects in accordance with the instructions and
requirements of the Engineer-in-charge.

Clause 27 - the expression "works" or "work" where used in these conditions shall,
unless there be something either in the subject or context repugnant to such construction
be constructed and taken to mean the works by or by virtue of the contract contracted
to be executed, whether temporary or penn anent and whether original, altered substituted
or additional.

Clause 28- The contractor (s) shall at his/their own cost provide his/their labour
with hutting on an approved site, and shall make arrangement for conservancy and sani-
tation in the labour camp to the satisfaction of the local Public Health and Medical
Authorities. He/They shall also at his/their labour camp from the existing mains wherever
available, and shall pay all fees, charges and expenses in connection there with and
incidental thereto.

Clause 29 - contractor has to submit completion report along with the completion
drawing form of cost in triplicate after which final will be dealt with.
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Schedule showing (approximately) materials to be supplied by the works and Buildings department
under clause 10 and 26 for work contracted to be executed and the rates at which they are to be
charged f01:

Rates at which the materials will
Particulars be charged to the Place of delivery

contractor
Unit Rs. p .

Note r-The person or firm-submitting the tender should see that the rates in the above schedule are filed
up by the Engineer-in-charge on the issue of the form prior to the submission of the tender.

Signature of contractor Signature of Executive Engineer
Bidhannagar Municipal Corporation
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ADDITIONAL CONDITIONS

1. Cement found surplus after the completion of a work should be returned
to the Subdivisional Officer, the value of the cement returned to the Department
will be credited to the contractor. If any contractor is found to have used the
surplus cement for his own purpose or otherwise disposed of it without the written
consent of the Executive Engineer or the sub Assistant Engineer (if nominated for the
purpose by the Executive Engineer) he may be held -guilty of theft. In this
connection the provision of clause 10 may be referred to, where if is clearly stated
that all materials issued to the contractors shall remain the property of Government.

2. The contractor shall have to make his own arrangements for water, both
for the work and use by his cooly. etc., for steam road rollers and for all tools
and plant, etc., required on the work.

3. Contractors will be responsible for the payment of all water charges
payable to the Corporation of Calcutta or any other water works authority including
a Government department concerned.

4. If the contractor shall desire an extension of the time for completion of
the work under clause 5 of the contract, no application for such extension will
be entertained if it is not received in sufficient time to allow the Divisional Officer
to consider it and the contractor will be responsible for the consequences arising
out of his negligence in this respect.

5. The contractor will have to leave ducts in walls and floors to run conduit
or cables, where necessary, and he will not be entitled to any extra payment on
this account.

6. Contractors in the course of their work should understand that all materials
(e. g., store and other materials) obtained in the work of dismantling, excavation,
etc., will be considered Government property and will be disposed of to the best
advantage of Government. ”

7. Owing to difficulty in obtaining certain materials in the open market
Authority have undertaken to supply materials specified in the schedule on
page ... of the Tender form at rates stated therein. There may be delay in
obtaining the materials by the Department and the contractor is, therefore, required
to keep himself in touch with the day to day position regarding the supply of
materials from the Engineer-in-charge and to so adjust the progress of the work
that his labour may not remain idle nor may there be any other claim due to or
arising from delay in obtaining the materials. It should be clearly understood that
no claim whatsoever shall be entertained by the Government on account of delay
in supplying materials.

8. The minimum period for which a road roller is required to be used by
a contractor shall be determined by the Executive Engineer on the basis of the
quantity of metal that can be consolidated by a roller day and the Executive
Engineer's decision shall be final. If the roller be required to work for a longer
period due to bad arrangement of the contractor, shortage of water, etc. additional
hire charges shall be levied at the rates specified below under "A Hire Charges"
for additional period the roller works.

9. No compensation for any damage done by ram or traffic during the
execution of the work will be made.

10. Whenever a work is carried out in a municipal area, electric lights or
electric danger signals wherever available shall be provided by the contractors on
the barriers as well as paraffin lights. Facilities for electric connection will be made
by this Bidhannagar Municipal Corporation but the contractor will bear all expense.

11. The contractor should quote through rate inclusive of cost of materials
and carriage to place of working.
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12. The contractor should give complete specification showing the method of
execution and the quantity and quality of material they intend to use per hundred
sq.ft. area.

13. In case where water is used by the contractor he will be required to
deposit in advance with the Executive Engineer the charges for the water which
are to be calculated in accordance with the schedule of miscellaneous rates in the
Canal Act.

14. It must be clearly understood by the contractor that no claim on account
of enhanced rates on those already accepted, due to war fluctuations will be
entertained during the currency of this contract for the work as per schedule
attached to the agreement and the additional work, if any under clause 12 of the
contract, if such additional work shall consist of item which have already been
quoted for, or, items not quoted for but appearing in Districts Schedule.

15. In the event of emergency the contractor will be required to pay his
labour every day and if this is not done, municipal authority shall make the requisite
payment as would have been paid by the contractor and recover the cost from
the contractors.

Inconvenience of the public

16. The contractor(s) shall not deposit material on any side which will
seriously inconvenience the public. The Engineer-in-charge may require the
contractor(s) to remove any materials, which are considered by him to be a danger
or 1 convenience to the public or cause them to be removed at the contractor's
cost.

17. The contractor under takes to have the site clean, free from rubbish to
the satisfaction of the Engineer-in-charge. All surplus materials, rubbish, etc., will
be removed to the places fixed by the Engineer-in-charge and nothing extra will
be paid.

18. The contractor shall not allow any rubbish and debris to remain on the
premises during or after repairs, but shall remove the same and keep the place
neat and tidy during the progress of the work. The Engineer-in-charge may get
the site or premises cleared of debris, etc., and recover the cost from the bill
of the contractor, if the latter shows slackness in observing this clause.

19. Materials brought at site shall not be stacked at random. The contractor
shall stack all these materials as directed by the Engineer-in-charge.

ADDITIONAL CONDITIONS WHEN ROAD ROLLERS ARE
SUPPLIED BY GOVERNMENT

Road rollers, if available, shall be supplied by the Government on hire upon
payment of the charges at the rates and on the conditions specified below. The
. contractor should requisition road rollers at least six week before the date on which
these are required mentioning the dates on which delivery is desired. In case rollers
cannot be made available to the contractor on that date requisite extension of time
shall be granted to the contractor for completion of the work but no compensation
for loss of labour or any other shall be entertained.
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A-llire Charges
(1) Road-rollers, petrol, diesel or steam-8 tons or over............ Rs. 1501- per day
(2) Road rollers petrol, diesel or steam-6 tons or less ............ Rs. 120/- per day

The pay of drivers, firemen or khalasi and chowkidar will have to be paid
for extra at the following rates

(3) Petrol or diesel roller, per roller-
(i) One driver @ Rs. 20/- Per day
(ii) One Khalasi @Rs. 17/ per day

B-Conditions

1. (a) The road rollers will be made over and taken back at site of work.
The charges for same shall be recovered at the prescribed rates (both the hire
charges and the wages of drivers, fireman or khalasi and chowkidar) the date the
road roller is made over till the date of its return even through the roller may
not have been working for any cause except when it gets out of order (due to
no fault of contractor) and requires major repairs. But such exemption shall only
be allowed on specific orders of the Executive Engineer indicating the period for
which exemption for payment of the above charges is allowed and the reason
thereof. In all other cases of stoppage of a roller, the contractor shall be liable
to pay for both the hire charges and wages for drivers, fireman or khalasi and
chowkidars.

(b) The rollers and other equipments shall be fully utili sed for the purpose
for which the same are made over and shall not be allowed to remain idle when
they are in working condition. The maximum time limit including extra allowance
in terms of working days for each type of rolling shall be as shown in the
Statements I and II enclosed. Any excess time involved beyond this scheduled
period shall be charged at double the normal rate of hire charge for each working
day in excess. For these purpose part of a day shall be counted as a full day.

No exemption shall be allowed unless the contractor applied for it and can prove
to the satisfaction of the Engineer-in-charge that the excess time involved was not
due to any fault of the contractor.

2. Rollers issued to contractors must remain in charge of the Departmental
drivers throughout the period the same are used by the contractor and are not
returned back by the contractor.

3. Rollers issued to contractor are to work for 6 days in the work with
stoppage of work on the seventh day for general cleaning and petty repairs.
Contractor will pay for hire charge as well as for the wages of driver, fireman
or khalasi and chowkidar for the whole week. The cost of obtaining water for
washing the rollers shall be borne by the contractor.

4. The hire charge are exclusive of cost of grease and lubricating oil, which
will be supplied free by the Department.

5. Fuel, petrol and chopped fire-wood for the working of road rollers match
and kerosine oil require for lighting up will be supplied by the hirer at his expense.
Steam coal for steam road rollers and diesel oil for diesel road rollers will be
supplied by the Department at the rate scheduled at page 11 of the agreement
and cost debited to the contractor's account accordingly.

SPECIFICATIONS GOVERNING ISSUE OF ROAD ROLLERS

The number of working days to be allowed for finishing each individual item of
work is shown below with extra allowances.

(Extra allowances are to be considered by the Executive Engineer only on
special circumstances depending- on the particular nature of work and his decision
will be final)
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STATEMENT -1

(a) for steam road roller or diesel road roller -8-10 tonnes or over

NB.- Each working day means each roller day i.e. 8 hours working in a day with one roller.

(Do)

SL Time to be allowed
No. Item of works for completion Remarks
No. of working days
L Rolling subgrade 1 6,000 sft. per day (of Extra allowance
finished road surface) may be 1 day for
each completed
mile.
2. Rolling sub grade with single brick flat 12,000 sft. per day
soling (Do) (Do)
3. Do - with double brick flat soling 10,000 stt. per day (Do)
(Do)
4. Do - with a single brick-on-edge 8,000 sft. per day (Do)
over a brick flat soling (Do)
5. Rolling Jhama metal 1,000 eft, per day Extra allowance
(of new metal) may be 2 days for
each completed mile
6. Rolling Stone metal-
a) Rajmahal or Pakur of similar trap 500 eft. per day (Do)
metal (Do)
b) Other kind of stone metal 600 eft. per day (Do)
7. Rolling dry chips or buzree in painting 6,000 eft, per day (of Extra allowance
works (size 3/4" or 112") in new works ... finished road surface) may be 1 day for
each completed mile
8. Do over painted road surface 8,000 eft. per day (Do)
(Do)
9. Roiling premixed chips or buzree (3/4"
size) with paint-
a) Initial cost 4,000 stt. per day (Do)
(Do)
b) Other painted surface 5,000 sft. per day (Do)
(Do)
10. Rolling Carpet -
a) Inch thick 4,000 sft. per day (Do)

of roller of 8 tons or above plus 25 per cent extra.

Statement-I1

(b) For steam road roller or diesel road roller-6 tons or less.

Time to be allowed in respect of each item of work is the same as per Statement 1 in case

Extra allowances may be the same as per Statement in case of roller of 8 tons or above.

TAR AND BITUIVIEN

1. The contractor undertakes to make arrangements for the supervision of the work by

the firm supplying the tar or bitumen used.
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2. The contractor shall collect the total quantity of tar or bitumen required fot the
work as per standard formula, before the process of painting is started and shall hypothecate
it to the Engineer-in-charge against money advanced by Government. If any bitumen or tar
remain unused on completion of the work on Account of lesser use of materials in
actual execution for reasons other than authorised changes of specification and adandoment
of portion of work a corresponding deduction equivalent to the cost of unused material as
determined by the Engineer-in-charge shall be made and the material returned to the
contractors. Although the materials are hypothecated to Government Contractor undertakes
the responsibility for their proper watch, safe custody and protection against all risks. The
materials shall not be removed from the site of work without the consent of the Engineer-

in-charge in writing.

ADDITIONAL CLAUSE

1. In cases where the responsibility of despatch of stores rests with the suppliers
but the freight is payable by the purchaser, the supplier should despatch the stores by the
most economical method, using the full wagon load whenever it is possible and economical
to do so, failing which the supplier will render himself liable for the whole or part of any
avoidable expenditure caused by such default. The supplier should not get in touch with
the Purchase Officer Concerned and in cases of despatch of stores which are the
property of the Defence Department at the time of despatch, the supplier may obtain the
advice of the "Movement Control Section". Station Staff Officers or the Controller

Suppliers of the stations concerned.

2. The contractor will have to make his own arrangements for the carnage

materials.

Signature Not Verified

Digitally signed by“ IYAM DEY
Date: 2025.04.25 16:56;
Location: West Beng




